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Section F - Deliveries or Performance 

 
 

F.1  FAR 52.242-15 Stop-Work Order. (AUG 1989) (applies to Fixed Price Task Orders only) 

 

F.2 FAR  52.242-15 Stop-Work Order. (AUG 1989) - Alternate I (APR 1984) (applies to Cost-

Reimbursement Task Orders only) 

 

F.3  FAR 52.242-17 Government Delay of Work. (APR 1984) (applies to Fixed Price Task Orders 

only) 

 

F.4 DOE-F-1002 Place of Performance - Services  

 

The services specified by this contract shall be performed at the following location: West Valley 

Demonstration Project Site, West Valley, NY 

 

F.5 EMCBC-F-1001 Delivery Schedule 

 

The delivery schedule shall be specified in each individual Task Order.   

 

F.6 EMCBC-F-1002 Contract Term 

 

The contract term shall be five years from date of award of this contract.   

.  

F.7 EMCBC-F-1003 Task Order Close Out   
 

The Contractor shall submit a separate plan including budget and schedule for close-out of each task order 

60 days prior to the end of the period of performance as specified in Section F of each individual task order.  

The Task Order Close-Out Plan shall include all remaining administrative matters necessary to close 

individual task orders,  the plan should include but not be limited by: resolution of remaining and open 

litigation; audit of indirect costs; remaining records disposition required; or any other activities required by 

Section I, FAR 52.216-7, “Allowable Cost and Payment.”   

 


